
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 3/17/2008      ADDENDUM NO.        DATED       
     ADDENDUM NO  2     DATED 3/18/2008      ADDENDUM NO.        DATED       

 
Number  Description 

1 Replace Table of Contents with same; replace 
NTB No. 1130M with NTB No. 1137M, Replace 
Supplement to Special Provision 907-401-10M 
with same, add Special Provision No. 907-407-
1M, and an Amendment EBS Download 
Required. 

2 Replace Table of Contents with same; Add NTB 
1916; and an Amendment EBS Download 
Required. 

        

        

  

 TOTAL ADDENDA:   2  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

 
(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
SDP-0002-01(037)PH3 / 102065302, SDP-0002-02(063)PH3 / 102066302, & SDP-0002-02(061)PH3 / 102917302 - George & 
Greene  County(ies) 
Revised 09/21/2005 



 

 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
 
PROJECT: SDP-0002-02(061)PH3 / 102917302, 
 SDP-0002-01(037)PH3 / 102065302, & 
 SDP-0002-02(063)PH3 / 102065302 – George & Greene Counties 
 
901—Advertisement 
 
904--Notice to Bidders: Governing Specs. - # 1M 
 Status of ROW, Util. Adjustments and Underground Storage 
  Tanks, etc., W/Attachments - # 6M 
 Selection of Optional Items - # 29M 
 Soft Metric Reinforcing Steel - # 32M 
 ASTM or AASHTO Designation - # 33M 
 Substitution of Reinforcing Steel- Soft Metric to Imperial - # 37M 
 Plant Pest Quarantines Information - # 74M 
 Procedure for Converting from TLTW to Divided 4-lane - # 104M 
 Concrete Base for Bridge End Pavement - # 432M 
 Alterations in Bidding Process - # 526M 
 Errata and Modifications to the 1996 Standard  
  Specification Book - # 664M 
 Substitution of Cold Plastic Traffic Markings - # 665M 
 Placement of Granular Material - # 708M 
 DBE Construction Program, W/Supplement - # 725M 
 Grade Control for Placement of Full Depth HMA Pavement - # 740M 
 Work in Proximity of Overhead High Voltage Power Lines - # 741M 
 Payment to Subcontractors - # 777M 
 Contract Overpayment(s) - # 779M 
 Federal Bridge Formula - # 803M 
 Certificate of Traffic Control Devices - # 804M 
 Submission of Form OCR-485 - # 812M 
 Removal of Construction Signs - # 853M 
 Submittal of Hydrated Lime Shipping Tickets - # 863M 
 Fuel Tax Applicability to Bidders and Contractors - # 896M 
 Estimated Monthly Quantities - # 900M 
 Gopher Tortoises - # 936M 
 Storm Water Discharge Associated W/Construction Activities 
  (>2.0 hectares) - # 1017M 
 Storm Water Discharge Associated W/Construction Activities 
  (>2.0 hectares) - # 1017M 
 Fiber Reinforced Concrete - # 1041M 
 On-The-Job Training - # 1057M 
 DBE Participation and Payment - # 1061M 
 Payroll Requirements - # 1082M 
 Rumble Stripe - # 1087M 
 Non-Use of Precast Drainage Units - # 1089M 
 Conversion Factors for MDOT Field Manual for HMA 
  Pavements - # 1102M 
 Minimum Wage Rates - # 1113M 
 Contract Time - # 1131M 
 Specialty Items - # 1132M 
 

-CONTINUED ON NEXT PAGE- 
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 Placement of Fill Material in Federally Regulated Areas - # 1133M 
 Mowing - # 1134M 
 Project No. Change - # 1135M  
 Petroleum Products Base Price - # 1137M 
 Fly Ash - # 1916 
 
907-101-3M: Definitions 
907-102-4M: Preparation of Proposal 
907-103-3M: Execution & Approval of Contract 
907-104-4M: Minor Alterations to the Contract, W/Supplement 
907-104-5M: Differing Site Conditions 
907-104-6M: Removal & Disposal of Materials 
907-105-2M: Load & Speed Restrictions 
907-105-3M: Claims 
907-105-5M: Cooperation By Contractors 
907-106-1M: Convict Produced Materials 
907-106-2M: Contractor Pit & Quarry Sites 
907-107-7M: Liability Insurance, W/Supplement 
907-107-9M: Contractor’s Responsibility for Work, W/Supplement 
907-107-10M: Environmental Protection 
907-107-14M: Contractor’s Protection Plan 
907-107-15M: Legal Relations and Responsibility to Public 
907-108-11M: Liquidated Damages Table 
907-108-14M: Determination and Extension of Contract Time, W/Supplement 
907-108-19M: Prosecution & Progress, W/Supplement 
907-109-7M: Measure & Payment for Changes in Cost of Construction. Materials, W/Supplement 
907-109-10M: Partial Payment, W/Supplement 
907-203-1M: Excavation and Embankment 
907-213-2M: Agricultural Limestone, W/Supplement 
907-217-1M: Ditch Liner 
907-223-1M: Mowing 
907-226-1M: Temporary Grassing 
907-234-1M: Silt Fence 
907-236-3M: Maintenance and Removal of Existing Silt Basins 
907-241-2M: Floc Blocks 
907-306-4M: Asphalt Drainage Course, W/Supplement 
907-307-5M: Lime Treated Courses 
907-308-4M: Portland Cement Treated Courses 
907-311-4M: Lime-Fly Ash Treated Courses 
907-311-5M: Subgrade Stabilization - Test Sections Using Experimental Fly Ash  
907-321-1M: In-Grade Preparation 
907-401-10M: Hot Mix Asphalt (HMA), W/Supplement 
907-403-8M: Hot Mix Asphalt (HMA), W/Supplement 
907-407-1M: Tack Coat 
907-410-3M: Bituminous Surface Treatments 
907-423-2M: Ground-In Rumble Strips 
907-501-12M: Portland Cement Concrete Pavement 
907-601-2M: Structural Concrete 
907-603-3M: Culverts and Storm Drains 
907-605-5M: Geotextile Fabric 
907-605-7M: Edge Drains, W/Supplement 
907-606-1M: Terminal End Sections 
907-618-7M: Placement of Temporary Traffic Stripe 
907-619-5M: Terminal End Sections 
907-619-11M: Traffic Control for Construction Zones 
907-619-13M: Temporary Pavement Markings 
 
 

-CONTINUED ON NEXT PAGE- 
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907-625-2M: Painted Traffic Markings 
907-626-12M: Thermoplastic Markings 
907-626-16M: Double Drop Thermoplastic Markings 
907-627-1M: Raised Pavement Markings 
907-628-9M: Cold Plastic Pavement Markings  
907-699-2M: Construction Layout & Staking 
907-700-2M: Use of Crushed Reclaimed Concrete Pavement in Asphalt 
907-701-3M: Hydraulic Cement 
907-702-7M: Petroleum Asphalt Cement & Polymer Modified Petroleum Cement 
907-702-8M: Polymer Modified Emulsified Asphalt 
907-703-1M: Coarse Aggregate for Cement Concrete 
907-703-4M: Aggregates for Hot Mix Asphalt (HMA) 
907-707-1M: Rubber Type Gaskets 
907-708-5M: Non-Metal Drainage Structures  
907-710-1M: Fast Drying Acrylic Waterborne Traffic Paint 
907-711-1M: Reinforcing Steel 
907-711-2M: Reinforcing Steel 
907-711-5M: Synthetic  Structural Fiber Reinforcement 
907-712-3M: Metal Posts and Gates 
907-712-4M: Materials for Guardrail Posts 
907-713-1M: Admixtures for Concrete 
907-714-7M: Quick Lime 
907-714-9M: Geotextiles 
907-714-11M: Miscellaneous Materials 
907-715-2M: Erosion Control Blanket 
907-715-5M: Roadside Development Materials 
907-716-1M: Miscellaneous Materials 
907-720-3M: High Performance Cold Plastic Pavement Markings 
907-720-5M: Glass Beads 
907-720-8M: Reflective Pavement Markers & Adhesive for Pavement Markers, W/Supplement 
907-721-5M: Flexible Delineators 
907-721-7M: Materials for Signing 
907-721-8M: Reflective Sheeting 
907-804-19M Concrete for Bridges and Structures 
906-3: Training Special Provision 
906-6: MDOT On-the-Job Training Program 
 
 
SECTION 905 - PROPOSAL - PROPOSAL SHEET NOS. 2-2 through 2-16, 
COMBINATION BID PROPOSAL, 
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL AID CONTRACTS, 
CERTIFICATE REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION, 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM, 
FORM -- OCR-485, 
PROGRESS SCHEDULE 
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS. 
 
(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 

AS ADDENDA) 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1916 CODE:  (SP) 
 
DATE: 03/18/2008 
 
SUBJECT: Fly Ash 
 
PROJECT:  SDP-0002-02(061)N / 102917302, 
 SDP-0002-01(037)PH3 / 102065302, & 
  SDP-0002-02(063)PH3 / 102065302 – George & Greene Counties 
 
 
Bidders are advised that conditioned fly ash WILL NOT be allowed on this project. 
 


